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Invitation to Tender – Tender Response Form

Tarrone Terminal Station


DETAILS



	AEMO Project Manager:
	Inna Kulawiec
Principal Commercial Coordinator, Connections & Procurement
Tel:  03 9609 8429
Mobile:  0400 981 201
E-mail:  inna.kulawiec@aemo.com.au 

	
	

	Closing Date:
	16 August 2010

	
	

	Validity Period:
	90 days from the Closing Date.

	
	




















Australian Energy Market Operator Limited
ABN 94 072 010 327
Level 12, 15 William Street
MELBOURNE  VIC  3000
TEL:  03 9648 8777
FAX:  03 9648 8778


[bookmark: _Toc137014561][bookmark: _Toc137442212][bookmark: _Toc264444739]TENDER RESPONSE FORM

Tarrone Terminal Station
To:	Australian Energy Market Operator Ltd
Level 12, 15 William Street
MELBOURNE  VIC  3000
(AEMO)
Tender
From:  
	Tenderer:
	

	ABN:
	

	Address:
	

	Contact Person:
	Name:
	

	
	Title:
	

	
	Telephone No:
	

	
	Facsimile No:
	

	
	E-mail:
	


[bookmark: _Toc136926939]

1.	Offer
The Tenderer hereby tenders to provide the Project in accordance with the requirements of the ITT as specified in the Statement of Compliance in Schedule 1.  The Tenderer must ensure the hard and electronic copy of its Tender are identical and agrees that AEMO may rely on either version when evaluating this Tender.
2.	Agency/Joint Tender
The Tenderer is/is not[footnoteRef:1] acting as agent or trustee for another person, or lodging a Tender jointly with other persons. [1:  Delete as appropriate.] 

(If the Tenderer is acting as an agent or trustee, full details must be provided in this section)
3.	Capabilities  
The Tenderer provides details of its:
3.1	capabilities and experience in the delivery of projects that are similar to the Project in Schedule 2;
3.2	approach to the delivery of the Project in Schedule 3;
3.3	proposed project program in Schedule 4;
3.4	proposed sub-contractors, suppliers and advisers and the extent of their involvement in the Project in Schedule 5;
3.5	proposed quality assurance program for the Project in Schedule 6;
3.6	proposed health, safety and environment program for the Project in Schedule 7;
3.6	proposed fire protection program for the Project in Schedule 8;  and
3.7	proposed industrial relations program for the Project in Schedule 9.
4.	Drawings
The Tenderer provides in Schedule 10 the specified drawings concerning the Project.
5.	Scope of Works
The Tenderer provides details of the scope of works it is proposing in order to construct the Tarrone Terminal Station in Schedule 11.
6.	Assets 
The Tenderer provides details of:
5.1	key plant in Schedule 12;  
5.2	transport details for heavy plant in Schedule 13;
5.3	factory and commissioning tests in Schedule 14;  and
5.4	insurance program in Schedule 15.
7.	Charges
Should AEMO accept this Tender, the Tenderer will deliver the Project for the charges specified in Schedule 16.
8.	Validity Period
This Tender and the offer it contains will remain open for acceptance by AEMO for the Validity Period.
9.	Agreements (optional)
The Tenderer provides in Schedule 17 details of the reasons for any requested changes to any of AEMO’s proposed agreements and a copy of AEMO’s proposed agreements with the Tenderer’s proposed changes (if any) in “track changes” mode.
10.	Addenda to Tender Documents (only if Addenda received)
In the preparation of its Tender, the Tenderer acknowledges having received the following Addenda, if any, to the Tender Documents:
Addendum No.		Dated
Addendum No.		Dated
Addendum No.		Dated
NOTE:  Capitalised terms in this Tender Form and Schedules are defined in the ITT.

Dated this	day of		2010

	EXECUTED by [NAME OF TENDERER] by its duly appointed representative in the presence of:


	)
)
)
	

	..............................................................……..
Signature of witness

..............................................................……..
Name of witness (print)

	
	..............................................................……..
Signature of authorised representative

..............................................................……..
Name of authorised representative (print)
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[bookmark: _Toc137014563][bookmark: _Toc137442214]STATEMENT OF COMPLIANCE

I [Tenderer] confirm that this Tender conforms in every respect with the ITT.

OR

I [Tenderer] confirm that this Tender does not conform with the ITT in the following ways:
[Tenderers must provide details of each instance where their Tender does not meet a requirement or where they have not submitted any required information, giving reasons]
	Tender Reference
	Issue
	Reasons

	
	
	

	
	
	

	
	
	

	
	
	










Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________
[bookmark: _Toc137014566][bookmark: _Toc137442217][bookmark: _Toc264444741]SCHEDULE 2

CAPABILITIES

The Tenderer must provide details of:
	S2.1
	General Corporate
	· Details of general corporate background, including details of corporate structure, any related bodies corporate and other associate entities
· Details of experience in the electricity industry

	S2.2
	Financial Stability
	· Credit rating
· Details of banking arrangements
· Details of at least two business/financial referees
· Cashflow statements indicating an ability to finance the Project 
· Any other information the Tenderer considers would satisfy AEMO as to the Tenderer’s financial stability, both currently and into the future

	S2.3
	Build Experience
	· Particulars of previous projects (such as locations, specification of type of project) completed by the Tenderer that are similar to the Project
· Particulars of designs similar to the Project that the Tenderer has produced in the past
· Particulars of experience and buying power in the procurement of plant and equipment
· Particulars of experience in the construction, testing and commissioning of High Voltage assets such as those to be used in the Project
· How the Tenderer proposes to ensure compliance with the proposed Project Agreement

	S2.4
	Project Management Experience
	· Relevant project management experience, including interfacing with other contractors/consultants and reporting
· Experience in the construction of 500kV equipment

	S2.5
	Network Service Provider Experience
	· Details of previous experience as a transmission network service provider
· How the network services, and the operation and maintenance of the augmentation comprising the Project, would be carried out over at least 30 years
· How the Tenderer proposes to ensure compliance with the proposed Network Services Agreement

	S2.6
	Personnel, sub-contractors and suppliers
	· Details of  person the Tenderer intends to employ in the delivery of the Project, including and any proposed sub-contractors or suppliers and details of their relevant experience

	S2.7
	Regulatory Compliance
	· Details of any current transmission licence in Victoria, or exemption.  If the Tenderer does not currently hold a transmission licence, details of when the Tenderer  intends to obtain one
· If the Tenderer is not currently a Registered Participant in the NEM, details of when the Tenderer intends to apply for registration
· Details of how the Tenderer proposes to meet its obligations under the various regulatory instruments as a Transmission Network Service Provider (as that term is defined in the NER)

	S2.8
	Commercial Arrangements
	· Where the Tenderer is proposing relying on contractual arrangements in order to deliver the Project, details of those contractual arrangements.




If the Tenderer is a consortium or special purpose vehicle (SPV), the details sought in this Schedule 2 must be provided in respect of each member of the consortium or SPV as well as collectively for the consortium or SPV.
Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

[bookmark: _Toc137014564][bookmark: _Toc137442215][bookmark: _Toc137014570][bookmark: _Toc137442221]Date				_________________________________
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[bookmark: _Toc137014571][bookmark: _Toc137442222]APPROACH

The Tenderer provides details of its approach to the delivery of the Project, including:
S3.1	Nature of anticipated civil works, such as surface coverings, buffer areas, construction and style of buildings, structural/foundation specifications, any blasting that might be required, other earthworks and generally how the site and its surrounds are likely to be affected by the Tenderer’s activities in delivering the Project.
S3.2	Area required for construction, including area for storage of plant and equipment.
S3.3	Maintenance/refurbishment.
S3.4	Proposed security of the site during construction and operation. 
S3.5	Response to major plant failures.










Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________



[bookmark: _Toc264444743]SCHEDULE 4

PROJECT PROGRAM

The Tenderer submits a Ghant chart detailing the proposed Project program that takes into account the following:

· Proposed milestones detailed in Section E.3
· Plant ordering and delivery
· Critical path items and major activities required to meet the proposed Date for Practical Completion
· Interdependencies
· Interface works 

















Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________

[bookmark: _Toc264444744]SCHEDULE 5

SUB-CONTRACTORS, SUPPLIERS AND ADVISERS

S5.1	The Tenderer nominates each sub-contractor and supplier proposed for the Project.

	Name of sub-contractor or supplier
	Description of the work or plant to be purchased
	Experience of sub-contractor or supplier on similar projects to the Project

	
	
	

	
	
	

	
	
	

	
	
	




S5.2	The Tenderer nominates each consultant or other adviser proposed to be engaged during the Project.
	Name of consultant or other adviser
	Description of the services/advice to be purchased
	Experience of consultant or other adviser on similar projects to the Project

	
	
	

	
	
	

	
	
	

	
	
	




Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________



[bookmark: _Toc264444745]SCHEDULE 6

QUALITY ASSURANCE

The Tenderer provides the following information concerning its quality assurance program:

S6.1	Type of quality assurance system in place with a detailed description.

S6.2	Type of quality assurance system used by each proposed sub-contractor and supplier, including a brief description of each.

S6.3	For the most recent audit of each quality assurance system referred to in items S6.1 & S6.2, provide the following details:

· Date of audit
· Outcome of audit
· Name of auditor
· Firm
· Management response to audit 
· Any work performed to address any issues raised by the audit

S6.4	Can AEMO inspect the Tenderer’s quality assurance system documentation?  If not, why not?

S6.5	Name and contact number of Tenderer’s quality assurance system representative who can respond to any queries by AEMO.














Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________


[bookmark: _Toc264444746]SCHEDULE 7

HEALTH, SAFETY AND ENVIRONMENT PROGRAMS

S7.1	General
The Tenderer submits copies of the following documents:
S71.1	Relevant electrical safety, occupational health and safety, and environmental safety programs (Safety Programs), including policies and procedures
S71.2	Evidence of accreditation or certification (for example, to AS/NZS4801) by external bodies of either the Tenderer’s Safety Programs (and that of any key sub-contractor or supplier)
S7.1.3	Evidence of existence of and compliance with induction process and regular training under Safety Programs
S7.1.4	Results of the most recent audits of Safety Programs, including the following:
· Date of audit
· Outcome of audit
· Name of auditor
· Firm
· Management response to audit 
· Any work performed to address any issues raised by the audit
S7.1.5	Name and contact number of Tenderer’s Safety Programs representative who can respond to any queries by AEMO

S7.2	Breaches 
For the purposes of this Section S.7.2, a reference to ‘Safety Legislation’ means any electrical safety, occupational health and safety, and environmental legislation in state in which the Tenderer operates:

S7.2.1	Prosecutions

· Has the Tenderer been prosecuted for any alleged breach of any Safety Legislation at any time?  
If yes, please provide details of when, and where, the charges, the outcome and the background to the prosecution.

· Has any sub-contractor or supplier proposed to be engaged by the Tenderer in the delivery of the Project been prosecuted for any alleged breach of any Safety Legislation at any time?  
If yes, please provide details of when, and where, the charges, the outcome and the background to the prosecution.

S7.2.2	Process Improvement Notices

· Has the Tenderer ever received any process improvement (or similar) notice under any Safety Legislation at any time?  
If yes, please provide details of the background leading to the issue of the notice, and how it was addressed.

· Has any sub-contractor or supplier proposed to be engaged by the Tenderer in the delivery of the Project ever received any process improvement (or similar) notice under any Safety Legislation at any time?  
If yes, please provide details of the background leading to the issue of the notice, and how it was addressed.

S7.3		Project Proposals
How does the Tenderer propose to address:
· the safety of persons in the vicinity of the site at which the Project will be constructed and operated
· Bunding, and any other oil or water containment and separation facilities 
· Hazardous goods handling and treatment and waste management 
· Noise abatement
· Drainage
· Sewerage
· Treatment and disposal of hazardous and other waste 
during both the construction and operation phases of the Project?
























Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________


[bookmark: _Toc264444747]SCHEDULE 8

FIRE PROTECTION

S8.1	The Tenderer outlines their proposal for protection of the Project against fire both during construction and operation, including:

S8.1.1	Fire protection strategies 
S8.1.2	Proposed arrangements with fire services
S8.1.3	Type of fire protection equipment, including details of manufacturer, warranty and operating details 
S8.1.4	Fire detection equipment, including numbers, makes, types and locations
S8.1.5	Details of maintenance on proposed fire protection and detection equipment
S8.1.6	The impact of any equipment sound enclosures on the detection of fire and protection against fire
S8.1.7	Results of preliminary inquiries with relevant authorities with respect to the implementation of the proposed fire protection strategies 
S8.2	If the Tenderer is relying on water (or other similar system) to extinguish fires, they also provide the following details:

S8.2.1	Proposed location of water storage, or details of reliance on local water suppliers
S8.2.2	Volume of water storage 
S8.2.3	Fire pumps, number, rating (in kW and l/min) and drive pump (for example, diesel motor)
S8.2.4	Pressure of water delivery from the protection system
S8.2.5	Duration of automatic extinguishment attempt and number of attempts
S8.2.6	Volume, elevation and internal arrangements for containment for water and combustion products (for example, transformer oil)
S8.3	If the Tenderer is proposing to use CO2 systems, they have addressed relevant occupational health and safety issues as part of their response in Schedule 7.






Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________
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INDUSTRIAL RELATIONS

S9.1	The Tenderer describes how industrial relations will be managed during the construction phase of the Project to ensure that the proposed date for practical completion of 1 May 2012 is met, addressing any issues arising from the need to co-ordinate works with other parties.

S9.2	The Tenderer advises how its industrial relations policies will impact on its ability to comply with the proposed Project Agreement and Network Services Agreement.

S9.3	Has any project on which the Tenderer or any sub-contractor or supplier proposed to be engaged in the Project has previously worked on been the subject of any industrial action or bans or other industrial activity that caused the project to be delayed or disrupted?

If yes, the Tenderer provides the following information:

S9.3.1	Details of the location where the industrial action or bans or other industrial activity took place
S9.3.2	The nature of the industrial action or bans or other industrial activity
S9.3.3	The cause of the industrial action or bans or other industrial activity
S9.3.4	The number of days the project was disrupted
S9.3.5	How the project was disrupted
S9.3.6	The manner in which the Tenderer or any sub-contractor or supplier addressed the industrial action or bans or other industrial activity in order to minimise its effects








Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________

[bookmark: _Toc264444749]SCHEDULE 10

DRAWINGS & PLANS
The Tenderer submits the following:
S10.1	Single line schematic drawings for primary plant showing the plant, protection relays and connections to protection CT cores and VT windings (where applicable) and for the protected zones for each scheme.
S10.2	Single line schematic diagram for CB Fail Protections and Deadzone Protection, showing protection relay contacts, timers and interlocks.
S10.3	Single line diagram for monitoring and control equipment.
S10.4	Single line diagram for proposed AC and DC auxiliary supply arrangements.
S10.5	A Project site plan identifying anticipated layout and location of racks, structures, busbars, transformer, circuit breakers, laydown areas etc. 
S10.6	Elevation drawings showing overall visual impact of Project site, including from outside the site, including effect on vegetation.
S10.7	General arrangement of major plant.
S10.8	How the layout of the Project will fit in with the ultimate layout of the site, demonstrating all relevant clearance requirements are met.







Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________

[bookmark: _Toc264444750]SCHEDULE 11

PROPOSED SCOPE OF WORKS 
The Tenderer submits the following scope of works for the construction of the Tarrone Terminal Station:
















Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________
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KEY PLANT
The Tenderer provides the following details about key plant, that is, any item of plant or equipment that, if not installed, could prevent the Tarrone Terminal Station from meeting its functional requirements specified in Attachment E.1, including any:

· circuit breakers
· isolators
· earth switches
· surge diverters
· busbars
· primary connections and droppers
· station earthing equipment, including earth mat
· rask, support insulators and associated structures
· current transformers
· voltage transformers and capacitance voltage transformers
· line and bus protection (X, Y and backup systems)


	Plant or Equipment
	Country of Manufacture
	Name of Manufacturer
	Address of Manufacturer
	Lead Time required from Placement of Order to Delivery to Site

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	




The Tenderer also provides evidence that the lead times indicated in the table above are achievable.





Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________
[bookmark: _Toc264444752]SCHEDULE 13

TRANSPORT DETAILS FOR HEAVY PLANT

The Tenderer provides the following details about how heavy plant that will be transported to the site of the works:

	Plant
	Weight 
(tonnes)
	Dimensions
L x W x H (mm)
	Means of Transportation
	Desired Route to Site from Manufacturer’s Site

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	



The Tenderer must also submit a plan of the site indicating the desired route on the site, the turning areas required for all large loads and the related crane lifting areas on the site. 
Any desired route will need to be verified by the successful Tenderer with all relevant authorities and the Proponent Generator at the conclusion of the ITT process, however, Tenderers should indicate whether any preliminary inquiries have been made with relevant authorities, noting that contact with the Proponent Generator is not permitted during the Tender Period.  

The Tenderer also provides evidence that they will be meeting any mandatory requirements for the transportation of heavy plant.












Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________
[bookmark: _Toc264444753]SCHEDULE 14

FACTORY AND COMMISSIONING TESTS

The Tenderer provides details of the scope of each factory and commissioning test proposed for plant and equipment (including reference to any Australian Standards under which such tests will be carried out) to ensure that the Project meets the requirements of the proposed Project Agreement and Network Services Agreement.


























Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________
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INSURANCE

The Tenderer provides details of the insurance program proposed for the Project as required by the Project Agreement, Network Services Agreement and Lease.




























Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________
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CHARGES

S16.1	Transmission Charge
The Tenderer submits the following monthly transmission charge, payable over the proposed 30-year term of the proposed Network Services Agreement for the provision of network services using the Tarrone Terminal Station in AUD, with provision for an annual CPI escalation, and on a GST-exclusive basis in the following format:  
	Payment Year
	1
	2
	3
	4
	5
	6
	7
	8
	9
	10

	Monthly Payment   
	
	
	
	
	
	
	
	
	
	

	Payment Year
	11
	12
	13
	14
	15
	16
	17
	18
	19
	20

	Monthly Payment   
	
	
	
	
	
	
	
	
	
	

	Payment Year
	21
	22
	23
	24
	25
	26
	27
	28
	29
	30

	Monthly Payment   
	
	
	
	
	
	
	
	
	
	



The Tenderer also provides the following particulars in respect of the proposed transmission charge: 
· Full breakdown of the costs used to calculate the Transmission Charge, including capital costs, weighted average cost of capital, rate of return, debt/equity ratio (if available) operation and maintenance costs and depreciation;  and
· Capital costs must be broken down into major plant and equipment and by work category, such as project management, design and engineering, construction, installation, testing and commissioning.
S16.2	Delay Costs
The Tenderer proposes a daily rate in the event of a requirement for the payment of delay costs in accordance with the proposed Project Agreement during the construction of the Project in AUD and on a GST-exclusive basis and details of how the proposed daily rate was calculated:
(a) Daily Rate:

(b) Basis of calculation: 

S16.3	Early Payout 
The Tenderer proposes an early payout, as contemplated by the proposed Network Services Agreement in AUD, with provision for an annual CPI escalation, and on a GST-exclusive basis in the following format:  
	Payment Year
	1
	2
	3
	4
	5
	6
	7
	8
	9
	10

	Early Payout 
	
	
	
	
	
	
	
	
	
	

	Payment Year
	11
	12
	13
	14
	15
	16
	17
	18
	19
	20

	Early Payout
	
	
	
	
	
	
	
	
	
	

	Payment Year
	21
	22
	23
	24
	25
	26
	27
	28
	29
	30

	Early Payout
	
	
	
	
	
	
	
	
	
	



The Tenderer also provides details of how the proposed early payout was calculated, including details of any savings due to early termination, such as the cost of insurances and maintenance foregone. 
S16.4	Availability Rebate
As detailed in Section E.8.3, an availability rebate will be payable by the successful Tenderer under the proposed Network Services Agreement.  This availability rebate will never exceed the monthly transmission charges payable under the Network Services Agreement.
AEMO is willing to consider a lower cap on the total amount of the availability rebate payable each month. 
The Tenderer provides an analysis of the impact on the monthly transmission charge of the following potential alternative caps: 20%, 50% and 100% of the transmission charges for a month.
S16.5	Liquidated Damages
As detailed in Section E8.4, liquidated damages are payable by the success Tenderer at a rate of $98,000 per day, which represents the Proponent Generator’s costs and delay costs payable to its contractors used in the construction of the Macarthur Wind Farm and associated 132kV substation.  It is proposed that the liquidated damages be capped at 20% of the total cost of the construction of the Tarrone Terminal Station.
The Tenderers provides an analysis of the impact of this requirement on their transmission charges as a separate cost item.








Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________

[bookmark: _Toc264444756]SCHEDULE 17

PROPOSED CHANGES TO AGREEMENTS
The Tenderer requires the following changes to the proposed Agreements:
	Agreement
	Clause
	Requested Change
	Reason/Rationale

	
	
	
	

	
	
	
	

	
	
	
	












Tenderer's Name			_________________________________

Tenderer's Signature		_________________________________

Date				_________________________________
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